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ADDENDUM NUMBER ONE (1) 
 

For 
 

POHICK BAY REGIONAL PARK 
GOLF COURSE IRRIGATION WELL 

 
In 
 

Lorton, Virginia 
 

Addendum Date: 
September 2, 2010 

GENERAL 
 

A. This addendum shall become part of the Contract Documents and modify the 
bidding documents including past addenda as indicated below. 

 
B. Bidders should acknowledge receipt of this Addendum in the appropriate space on 

the bid form. 
 

C. This Addendum consists of One (1) typed page of corrections / additions to the 
Contract Documents. 

 
 

1. The bid date is being changed from Monday, September 6 to Tuesday, September 7th at 
3:00 PM EDT. 

2. The Contractor shall be responsible to run power from the existing well house to the new 
well.  The Contractor shall include in his bid price the cost to run 50 feet of new cable. 

3. Drilling fluid shall be pumped approximately 100 feet away to a location as directed by the 
Park Authority. 

4. The Contractor shall provide a deduct alternate cost for not having to drill a pilot hole. 

5. The well to be abandon is located adjacent to the new well site and is easily accessible.  
However, the pump is apparently stuck in the well.  The Contractor does not have to 
remove the pump unless required by the Health Department. 


